STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

October 10, 2014

Addendum No. 2

RE: Contract ID C203484

WBS # 34839.3.GVS4

F. A. # NHF-0918(93)

Forsyth County (U-2579B)

Winston-Salem Northern Beltway (Eastern Section) From
US-158 To 1-40 BUS/US-421

October 21,2014 Letting
To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Roadway plans:

Sheet No. Revisions
3D-17 Deleted quantity in 30” Welded Steel Pipe column and added
quantity to 36” Welded Steel Pipe column
3D-22 Deleted quantity in 30” Welded Steel Pipe column and revised
quantity in 36” Welded Steel Pipe column
TMP-3 Revised phasing to accommodate relocation of the 20” water line
Revised Phase I, Step 2 detail to show barrier placement and
TMP-8 additional pavement placed along -Y3- in this phase to
accommodate waterline relocation
TMP-8A New sheet to show barrier placement and lane shift to accommodate
(New Sheet) waterline relocation
UC-11 Revised Utility manhole sizes

Please void the above listed sheets in your plans and staple the revised sheets thereto. For
the new sheet please insert after the previous sheet.

MAILING ADDRESS: TELEPHONE: 919-707-6900 LOCATION:

NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND DEVELOPMENT UNIT ENTRANCE B-2
1591 MAIL SERVICE CENTER WEBSITE: www.NCDOT.GOV 1020 BIRCH RIDGE DRIVE

RALEIGH NC 27699-1591 RALEIGH NC 27610



C203484

U-2579B
Forsyth County
The following revisions have been made to the Structure plans:
Sheet No. Revisions
S-491 Removed note concerning “Simulated Stone Form Liner”

Please void the above listed sheet in your plans and staple the revised sheet thereto.

The following revisions have been made to the proposal:

Page No. Revisions

p | Cover Note added that reads “Includes Addendum No. 1 Dated 9-30-14
roposa and Addendum No. 2 Dated 10-09-14”

Please void the above listed page in your proposal and replace with the attached revised
page.

On the item sheets the following pay item quantities have been revised or added:

Item Description Old Quantity  New Quantity
091-0973100000-E- 30” Welded Steel Pipe, 92 LF DELETED
330 0.5” Thick, Grade B In Soil
092-0973100000-E- 36” Welded Steel Pipe, 100 LF 227 LF
330 0.5” Thick, Grade B In Soil
095-0973300000-E- 30” Welded Steel Pipe, 92 LF DELETED
330 0.5” Thick, Grade B Not In
Soil
096-0973300000-E- 36” Welded Steel Pipe, 100 LF 227 LF
330 0.5” Thick, Grade B Not In
Soil
232-4400000000-E- Work Zone Signs 2,342 SF 2,382 SF
1110 (Stationary)
243-4470000000-N- Reset Temporary Crash 4 EA 8 EA
1160 Cushion ‘
245-4485000000-E-  Portable Concrete Barrier 2,715 LF 2,908 LF
1170
247-45050000000-E-  Reset Portable Concrete 5,270 LF 6,375 LF
1170 Barrier (Anehored)
250-4650000000-N- Temporary Raised 375 EA 391 EA
1251 Pavement Markers
254-4810000000-E- Paint Pavement Marking 128,435 LF 128,765 LF
1205 Lines (4”) ,
262-4850000000-E- Removal Of Pavement 6,347 LF 8,896 LF
1205 Marking Lines (4”)

The Contractor’s bid must be based on these revised pay item quantities. The contract
will be prepared accordingly.




C203484 U-2579B
Forsyth County

The Expedite File has been updated to reflect this revision. Please download the Expedite
Addendum File and follow the instructions for applying the addendum. Please be aware
that this is the second ebs addendum file. Both ebs addendum files must be applied to the
original Expedite File. Bid Express will not accept your bid unless the addendums have
been applied.

Sincerely,
/? Z
R. A. Garris, PE
Contract Officer
RAG/jag
Attachments
cc: Mr. Ron Hancock, PE Mr. Ray Amold, PE
Mr. S. P. Ivy, PE Ms. Natalie Roskam, PE
Ms. D. M. Barbour, PE Mr. Ronnie Higgins
Mr. Rodger Rochelle, PE Mr. Mike Gwyn
Mr. R.E. Davenport, PE Ms. Marsha Sample
Mr. G. R. Perfetti, PE Ms. Lori Strickland

Project File (2) Ms. Jaci Kincaid



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 9-30-14
AND ADDENDUM No. 2 DATED 10-10-14

DATE AND TIME OF BID oPENING: OCTOBER 21, 2014 AT 2:00 PM

CONTRACT ID C203484
WBS 34839.3.GVS4

FEDERAL-AID NO. NHF-0918(93)

COUNTY FORSYTH

T.LP. NO. U-2579B

MILES 4.057

ROUTE NO.

LOCATION WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM

US-158 TO 1-40 BUS/US-421.

TYPE OF WORK  GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, ITS, AND STRS.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WlTHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



Oct 09, 2014 10:12 am

North Carolina Department Of Transportation
Contract Item Sheets For C203484

Page : 1 of 32

(46+83.44-Y4CD-)

Line ltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum
LS
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum
LS
0004  0000700000-N SP FIELD OFFICE Lump Sum
LS
0005 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum
LS
0006  0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 5
BING ACR
0007  0015000000-N 205  SEALING ABANDONED WELLS 29
EA
0008  0022000000-E 225  UNCLASSIFIED EXCAVATION 3,571,000
cYy
0009  0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FILL, STAT‘ON Fokdeddkkkdkdokk LS
(17+10.18-Y4RPA-)
‘0010 0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
F'LL, STATION Fedkedek ok dekkdkdodek LS
(20+20.21-Y2-)
0011 0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STATION Fekkkkkdkkkhkok LS
(23+54.25-Y5-)
0012  0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FILL, STATION ek ek kkdkkhkk LS
(26+48.62-Y4ARPBD-)
0013 - 0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FILL, STATION dkkkkkkkkhhk LS
(28+75.85-Y5-)
0014  0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STATION dkkkdkkhkkkhkk LS
(33+16.49-Y4CD-)
0015  0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
F‘LL, STAT'ON dkkkkkhkhkhkhkk LS
(34+08.68-Y1-)
0016  0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STAT'ON ddkdkkdkkdkkhkk LS
(44+18.64-Y4RPBD-)
0017  0029000000-N SP REINFORCED BRIDGE APPROACH Lump Sum
FlLL’ STATION Fekkdkdkkkkkkkok LS
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Contract Item Sheets For C203484
Line ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0018  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FILL, STATION KkkkrAAAKAKK LS
(53+21.16-Y4RPBD-)
0019  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
F|LL’ STATION Fhkkkkkkkhkddk LS
(556+85.00-L-LT)
0020  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STATION Fkdkkkhkkhhkdk LS
(556+85.00-L-RT)
0021  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STATION Kkkkkhkhdkdk LS
(584+17.77-L-LT)
0022  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FlLL’ STATION dhkkhkhdkdhk LS
(584+24.18-L-RT)
0023  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STATION Fkkkdkkkkdkkkk LS
(628+57.75-L-RT)
0024  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FILL’ STATION Khkkhhkhkhkhkkhk LS
(628+74.47-L-LT)
0025  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
F"—L, STATION Fkkkkhkkkhdkd LS
(642+75.24-L-LT)
0026  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum
FILL, STATION dkkkkkhkkkdhkk LS
(642+80.18-L-RT)
0027  0036000000-E 225 UNDERCUT EXCAVATION 7,500
' cY
0028  0106000000-E 230 BORROW EXCAVATION 2,900,000
cY
0029  0134000000-E 240 DRAINAGE DITCH EXCAVATION 31,000
: cYy
0030  0141000000-E 240 BERM DITCH CONSTRUCTION 2,860
LF
0031  0156000000-E 250 REMOVAL OF EXISTING ASPHALT 87,000
PAVEMENT sY
0032  0177000000-E 250 BREAKING OF EXISTING ASPHALT 18,000
PAVEMENT sy
0033  0192000000-N 260 PROOF ROLLING 120

HR




(15"

EA
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Contract Item Sheets For C203484
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0034  0195000000-E 265 SELECT GRANULAR MATERIAL 23,000
cY
0035  0196000000-E 270  GEOTEXTILE FOR SOIL STABILIZA- 47,100
TION sY
0036  0199000000-E SP  TEMPORARY SHORING 6,000
SF
0037  0220000000-E SP  ROCK EMBANKMENTS 1,000
TON
0038  0222000000-E SP  GEOTEXTILE FOR ROCK EMBANK- 820
MENTS sY
0039  0223000000-E 275 ROCK PLATING 3,500
sY
0040  0318000000-E 300 FOUNDATION CONDITIONING MATE- 6,836
RIAL, MINOR STRUCTURES TON
0041  0320000000-E - 300 FOUNDATION CONDITIONING GEO- 23,076
TEXTILE sy
0042  0342000000-E 310 **" SIDE DRAIN PIPE 4,352
(30" LF
0043 0342000000-E 310  **" SIDE DRAIN PIPE 864
(36") LF
0044  0342000000-E 310  **" SIDE DRAIN PIPE 2,172
(42%) LF
0045  0342000000-E 310 **" SIDE DRAIN PIPE 52
(48") LF
0046  0342000000-E 310  **" SIDE DRAIN PIPE 84
(54") LF
0047  0342000000-E 310  **"SIDE DRAIN PIPE 604
(60") LF
0048  0343000000-E 310 15" SIDE DRAIN PIPE 12,240
LF
0049  0344000000-E 310 18" SIDE DRAIN PIPE 5,968
LF
0050  0345000000-E 310 24" SIDE DRAIN PIPE 4,348
LF
0051  0348000000-E 310  **" SIDE DRAIN PIPE ELBOWS 72
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Page : 4 of 32
Contract Item Sheets For C203484
Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0052  0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 20
(18") EA
0053  0348000000-E 310  **" SIDE DRAIN PIPE ELBOWS 7
(24") EA
0054  0348000000-E 310 ™" SIDE DRAIN PIPE ELBOWS 7
(30") EA
0055  0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2
(36") EA
0056  0350000000-E SP ***' RC PIPE CULVERTS, CON- 484
TRACTOR DESIGN LF
(18")
0057  0350000000-E SP ***" RC PIPE CULVERTS, CON- 380
TRACTOR DESIGN LF
(36")
0058  0350000000-E SP ***' RC PIPE CULVERTS, CON- 1,308
TRACTOR DESIGN LF
(427)
0059  0350000000-E SP ***" RC PIPE CULVERTS, CON- 1,276
TRACTOR DESIGN LF
(48"
0060 0350000000-E SP ***" RC PIPE CULVERTS, CON- 308
TRACTOR DESIGN LE
(60")
0061  0354000000-E 310 ***"RC PIPE CULVERTS, CLASS 408
*hkkkk LF
(24", V)
0062  0354000000-E 310 " RC PIPE CULVERTS, CLASS 460
Fedkdekdk LF
(30", V)
0063  0354000000-E 310 " RC PIPE CULVERTS, CLASS . 472
dekkkk LF
(36", V)
0064  0354000000-E 310 " RC PIPE CULVERTS, CLASS 368
Fedkkkodk LF
(54", V)
0065 0354000000-E 310 " RC PIPE CULVERTS, CLASS 324
dkkkk LF

(72", V)
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0066  0366000000-E 310 15" RC PIPE CULVERTS, CLASS 4,292
1 LF
0067  0372000000-E 310 18" RC PIPE CULVERTS, CLASS 2,644
1 LE
0068  0378000000-E 310 24" RC PIPE CULVERTS, CLASS 1,080
1 LF
0069  0384000000-E 310 30" RC PIPE CULVERTS, CLASS 1,064
i LF
0070  0390000000-E 310 36" RC PIPE CULVERTS, CLASS 380
i LF
0071  0396000000-E 310 42" RC PIPE CULVERTS, CLASS 104
1l LE
0072  0402000000-E 310 48" RC PIPE CULVERTS, CLASS 124
1 LF
0073  0448000000-E 310 ***"RC PIPE CULVERTS, CLASS 528
v LF
(48")
0074  0448000000-E 310  ***"RC PIPE CULVERTS, CLASS 1,020
v LF
(60")
0075  0448200000-E 310  15"RC PIPE CULVERTS, CLASS IV 3,780
LF
0076  0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 1,540
LF
0077  0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 404
LF
0078  0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 880
LF
0079  0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 504
LF
0080  0576000000-E 310  **" CS PIPE CULVERTS, ***** 172
: THICK LF
(36", 0.079")
0081  0576000000-E 310 **"CS PIPE CULVERTS, ***** : 28
THICK LE

(42", 0.109")
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid

0082  0576000000-E 310 **" CS PIPE CULVERTS, *****" 260
THICK LF
(54", 0.109")

0083  0582000000-E 310 15" CS PIPE CULVERTS, 0.064" 1,256
THICK LF

0084  0588000000-E 310 18" CS PIPE CULVERTS, 0.064" 588
THICK LF

0085  0594000000-E 310 24" CS PIPE CULVERTS, 0.064" 368
THICK LF

0086  0600000000-E 310 30" CS PIPE CULVERTS, 0.079" 164
THICK LF

0087  0636000000-E 310  **" CS PIPE ELBOWS, *****" 10
THICK EA
(15", 0.064")

0088  0636000000-E 310  **"CS PIPE ELBOWS, *****" 3
THICK EA
(18", 0.064")

0089  0636000000-E 310  **"CS PIPE ELBOWS, *****" 2
THICK ™
(24", 0.064")

0090  0636000000-E 310  **" CS PIPE ELBOWS, ***** 1
THICK EA
(42", 0.109")

0092  0973100000-E 330 **"WELDED STEEL PIPE, ****" 297
THICK, GRADE B IN SOIL LF
(36", 0.500")

0093  0973100000-E 330 **"WELDED STEEL PIPE, ****" 348
THICK, GRADE B IN SOIL LF
(42", 0.625")

0094  0973100000-E 330 **"WELDED STEEL PIPE, ****" 180
THICK, GRADE B IN SOIL LF
(48", 0.625")

0096  0973300000-E 330 **" WELDED STEEL PIPE, ****" 297
THICK, GRADE B NOT IN SOIL LE
(36", 0.500")

0097  0973300000-E 330 **"WELDED STEEL PIPE, **** 348
THICK, GRADE B NOT IN SOIL LF

(42", 0.625")
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0098  0973300000-E 330 **"WELDED STEEL PIPE, ****" 180
THICK, GRADE B NOT IN SOIL LF
(48", 0.625")
0099  0986000000-E SP GENERIC PIPE ITEM 548
8" DUCTILE IRON PIPE LF
0100  0995000000-E 340 PIPE REMOVAL 4,363
LF
0101  1000000000-E 462 6" SLOPE PROTECTION 800
SY
0102  1011000000-N 500 FINE GRADING Lump Sum
LS
0103  1044000000-E 501 LIME TREATED SOIL (SLURRY 130,610
METHOD) SY
0104  1066000000-E 501  LIME FOR LIME TREATED SOIL 1,380
TON
0105  1077000000-E SP #57 STONE 505
TON
0106  1099500000-E 505 SHALLOW UNDERCUT 5,000
cY
0107  1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 9,500
: TION TON
0108  1110000000-E 510 STABILIZER AGGREGATE 1,000
TON
0109  1115000000-E SP GEOTEXTILE FOR PAVEMENT STA- 275,035
BILIZATION sy
0110  1121000000-E 520 AGGREGATE BASE COURSE 90,000
TON
0111 1176000000-E 542  SOIL CEMENT BASE 195,910
SY
0112  1187000000-E 542  PORTLAND CEMENT FOR SOIL CE- 5,486
MENT BASE TON
0113 1209000000-E 543  ASPHALT CURING SEAL 48,980
GAL
0114  1220000000-E 545 INCIDENTAL STONE BASE 2,000
TON
0115  1275000000-E 600 PRIME COAT 2,240
GAL
0116  1330000000-E 607  INCIDENTAL MILLING 2,650

SY
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Contract Item Sheets For C203484
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0117  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 57,000
B25.0B TON
0118  1491000000-E 610  ASPHALT CONC BASE COURSE, TYPE 71,500
B25.0C TON
0119  1498000000-E 610 ASPHALT CONC INTERMEDIATE 12,500
COURSE, TYPE 119.0B TON
0120  1503000000-E 610 ASPHALT CONC INTERMEDIATE 40,000
COURSE, TYPE 119.0C TON
0121 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 12,000
TYPE S9.5B TON
0122  1523000000-E 610 ASPHALT CONC SURFACE COURSE, 51,000
TYPE S9.5C TON
0123  1525000000-E 610 ASPHALT CONC SURFACE COURSE, 23,000
TYPE SF9.5A TON
0124  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 13,445
TON
0125  1693000000-E 654  ASPHALT PLANT MIX, PAVEMENT 235
REPAIR : TON
0126  1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 48,100
CONCRETE) LF
0127  1847000000-E 710 =" PORT CEM CONC PAVEMENT, 257,000
THROUGH LANES (WITH DOWELS) 5%
(12-1/2")
0128  1869000000-E 710  ****" PORT CEM CONC PAVEMENT, 11,000
MISCELLANEOUS (WITHOUT DOWELS) 5%
(12-1/2")
0129  1881000000-E SP GENERIC PAVING ITEM 41,100
MILLED RUMBLE STRIPS LF
(CONC. SHLD.)
0130  1891000000-E SP GENERIC PAVING ITEM 39,000
NONWOVEN GEOTEXTILE INTERLAYER sy
0131 1902000000-N 710  SURFACE TESTING CONCRETE PAVE- Lump Sum
MENT LS
0132  1913000000-E 720 CONCRETE SHOULDERS ADJACENT TO 51,000
weeeet PAVEMENT sy

(12-1/2")
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0133  1924000000-N 725  FIELD LABORATORY RENTAL, PORT Lump Sum
CEM CONC PAVEMENT LS
0134  2000000000-N 806 RIGHT OF WAY MARKERS 245
EA
0135  2022000000-E 815  SUBDRAIN EXCAVATION 2,688
CcY
0136  2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 12,000
DRAINS 5%
0137  2036000000-E 815 SUBDRAIN COARSE AGGREGATE 2,016
cY
0138  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 12,000
LF
0139  2070000000-N 815 SUBDRAIN PIPE OUTLET 24
EA
0140  2077000000-E 815 6" OUTLET PIPE 144
LF
0141 2099000000-E 816  SHOULDER DRAIN 22,800
LF
0142  2110000000-E 816 4" SHOULDER DRAIN PIPE 22,800
LF
0143  2121000000-E 816 4" OUTLET PIPE FOR SHOULDER 840
DRAINS LF
0144  2132000000-N 816 CONCRETE PAD FOR SHOULDER 10
DRAIN PIPE OUTLET EA
0145  2143000000-E 818  BLOTTING SAND 20
TON
0146  2209000000-E 838 ENDWALLS 88.5
cYy
0147  2220000000-E 838 REINFORCED ENDWALLS 33
cY
0148  2253000000-E 840 PIPE COLLARS 13
cY
0149  2264000000-E 840 PIPE PLUGS 3
cY
0150  2275000000-E SP FLOWABLE FILL 20
cY
0151  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 365
EA
0152  2297000000-E 840 MASONRY DRAINAGE STRUCTURES 34

CcYy
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Line ItemNumber Sec Description Quantity Unit Bid - Amount
# # Unit Price Bid
0153  2308000000-E 840 MASONRY DRAINAGE STRUCTURES 242
LF
0154  2354000000-N 840 FRAME WITH GRATE, STD 840.22 6
EA
0155  2364000000-N 840 FRAME WITH TWO GRATES, STD 1
840.16 EA
0156  2364200000-N 840 FRAME WITH TWO GRATES, STD 75
840.20 EA
0157  2365000000-N 840 FRAME WITH TWO GRATES, STD 231
840.22 EA
0158  2366000000-N 840 FRAME WITH TWO GRATES, STD 10
840.24 EA
0159  2367000000-N 840 FRAME WITH TWO GRATES, STD 18
840.29 EA
0160  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 5
840.03, TYPE ** EA
(E)
0161  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 3
840.03, TYPE ** EA
(F)
0162  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 8
840.03, TYPE ** EA
(©)}
0163  2396000000-N 840 FRAME WITH COVER, STD 840.54 27
EA
0164  2407000000-N . 840 STEEL FRAME WITH TWO GRATES, 2
STD 840.37 EA
0165  2451000000-N 852 CONCRETE TRANSITIONAL SECTION 1
FOR DROP INLET EA
0166  2542000000-E 846  1-6" CONCRETE CURB & GUTTER 2,420
LF
0167  2549000000-E 846  2'-6" CONCRETE CURB & GUTTER 5,260
LF
0168  2556000000-E 846 SHOULDER BERM GUTTER 12,000
LF
0169  2570000000-N SP MODIFIED CONCRETE FLUME 6
EA
0170  2612000000-E 848 6" CONCRETE DRIVEWAY 140

SY
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Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0171 2619000000-E 850 4" CONCRETE PAVED DITCH 260
SY
0172  2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 400
(KEYED IN) SY
0173  2724000000-E 857 PRECAST REINFORCED CONCRETE 12,970
BARRIER, SINGLE FACED LF
0174  2830000000-N 858 ADJUSTMENT OF MANHOLES 4
EA
0175  2860000000-N 859 CONVERT EXISTING CATCH BASIN 3
TO JUNCTION BOX EA
0176  2995000000-N SP GENERIC DRAINAGE ITEM 14
CONVERT EXISTING OTCB TO 2GI EA
0177  3000000000-N SP IMPACT ATTENUATOR UNIT, TYPE 1
350 EA
0178  3030000000-E 862 STEEL BM GUARDRAIL 98,2125
LF
0179  3045000000-E 862 STEEL BM GUARDRAIL, SHOP 2125
CURVED LF
0180  3105000000-N 862 STEEL BM GUARDRAIL TERMINAL 16
SECTIONS EA
0181  3150000000-N 862  ADDITIONAL GUARDRAIL POSTS 10
EA
0182  3210000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 44
CATA1 EA
0183  3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 8
1] EA
0184  3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 73
350 EA
0185  3285000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 2
M-350 EA
0186  3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 68
B-77 EA
0187  3360000000-E 863 REMOVE EXISTING GUARDRAIL 37,138
LF
0188  3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 57,800

LF




Oct 09, 2014 10:12 am

North Carolina Department Of Transportation
Contract Item Sheets For C203434

Page : 12 of 32

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0189  3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 3,670
LONG EA
0190  3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" 840
LONG EA
0191  3557000000-E 866 ADDITIONAL BARBED WIRE 500
LF
0192  3628000000-E 876 RIP RAP, CLASS | 3,100
TON
0193  3635000000-E 876 RIP RAP, CLASS I 1,250
TON
0194  3642000000-E 876 RIP RAP, CLASS A 20
TON
0195  3649000000-E 876 RIP RAP, CLASS B 5,940
TON
0196  3651000000-E SP BOULDERS 135
TON
0197  3656000000-E 876  GEOTEXTILE FOR DRAINAGE 29,850
SY
0198  3659000000-N SP PREFORMED SCOUR HOLES WITH 1"
LEVEL SPREADER APRON EA
0199  4048000000-E 902 REINFORCED CONCRETE SIGN FOUN- 10
DATIONS cY
0200 4057000000-E SP OVERHEAD FOOTING 406
CcY
0201  4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 3,151
LB
0202 4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM 4,261
LB
0203  4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 3,333
LF
0204  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA **x+** LS
(A -28+00 -Y1RPA-)
0205 4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(B - 502+50 -L-)
0206  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** - LS

(C-531+00 -L-)
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0207 4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(D - 586+50 -L-)

0208 4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(E - 595+00 -L-)

0209  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA **+**x LS
(F - 610+00 -L-)

0210  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(G -31+50 -Y4RPBD-)

0211  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(H - 92+50 -Y4-)

0212  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(- 89+50 -Y4-)

0213  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(J - 43+00 -Y4CD-)

0214  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(K - 42+00 -Y4-)

0215  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(L - 72+00 -Y4-)

0216  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(M- 113+00 -Y4-)

0217  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(N -322' FRM S MAIN ST EXIT)

0218  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(O - 19+50 -Y4-)

0219  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA *+** LS

(P - 144' FROM LINVILLE RD
EXIT)
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0220  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ***** LS
(Q-280" +/- FROM ROUTE
MARKERS)
0221  4082100000-N SP SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum
TURE AT STA ****** LS
(R-36+50-Y1-)
0222  4096000000-N 904  SIGN ERECTION, TYPE D 9
EA
0223  4102000000-N 904 SIGN ERECTION, TYPE E 124
EA
0224  4108000000-N 904  SIGN ERECTION, TYPE F 10
EA
0225  4110000000-N 904  SIGN ERECTION, TYPE *** 8
(GROUND MOUNTED) EA
(A)
0226  4110000000-N 904  SIGN ERECTION, TYPE *** 2
(GROUND MOUNTED) EA
(B)
0227  4114000000-N 904  SIGN ERECTION, MILEMARKERS 16
EA
0228 4116100000-N 904  SIGN ERECTION, RELOCATE, TYPE 1
**** (GROUND MOUNTED) EA
(D)
0229  4143000000-N 907 DISPOSAL OF SUPPORT, OVERHEAD 1
STRUCTURE EA
0230 4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 8
BEAM EA
0231  4155000000-N 907  DISPOSAL OF SIGN SYSTEM, U- 48
CHANNEL EA
0232  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 2,382
SF
0233  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 1,147
SF
0234  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 1,183
MOUNTED) SF
0235  4415000000-N 1115 FLASHING ARROW BOARD 4
EA
0236  4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 14

SIGN

EA
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0237  4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 379
SIGN (SHORT TERM) DAY
0238  4430000000-N 1130 DRUMS 880
EA
0239  4435000000-N 1135 CONES 50
EA
0240  4445000000-E 1145 BARRICADES (TYPE Ilf) 1,200
LF
0241 4450000000-N 1150 FLAGGER 2,224
HR
0242  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 10
EA
0243  4470000000-N 1160 RESET TEMPORARY CRASH CUSHION 8
EA
0244  4480000000-N 1165 TMA 4
EA
0245  4485000000-E 1170 PORTABLE CONCRETE BARRIER 2,908
LF
0246 4490000000-E 1170 PORTABLE CONCRETE BARRIER 23,400
(ANCHORED) LF
0247  4500000000-E 1170 RESET PORTABLE CONCRETE BAR- 6,375
RIER LF
0248  4510000000-N SP LAW ENFORCEMENT 406
HR
0249  4520000000-N 1266 TUBULAR MARKERS (FIXED) 120
EA
0250 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 391
MARKERS EA
0251  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 130
LINES (24", 120 MILS) LF
0252  4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 4
: CHARACTER (120 MILS) EA
0253  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 60
SYMBOL (90 MILS) ) EA
0254  4810000000-E 1205 PAINT PAVEMENT MARKING LINES 128,765
(4" LF
0255  4815000000-E 1205 PAINT PAVEMENT MARKING LINES 300,040

(6"

LF
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0256  4820000000-E 1205 PAINT PAVEMENT MARKING LINES 345
(8" LF
0257  4825000000-E 1205 PAINT PAVEMENT MARKING LINES 7,982
(12 LF
0258  4835000000-E 1205 PAINT PAVEMENT MARKING LINES 84
(24") LF
0259  4847000000-E 1205 POLYUREA PAVEMENT MARKING 32,503
LINES (4"’ **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0260  4847100000-E 1205 POLYUREA PAVEMENT MARKING 174,105
LINES (6”, **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0261  4847120000-E 1205 POLYUREA PAVEMENT MARKING 5,570
LINES (12", **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0262  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 8,896
LINES (4") LF
0263  4900000000-N 1251 PERMANENT RAISED PAVEMENT 156
MARKERS EA
0264  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 1,593
EA
0265 4915000000-E 1264 7' U-CHANNEL POSTS 24
EA
0266  4935000000-N 1267 FLEXIBLE DELINEATORS (CRYSTAL) 90
EA
0267  4940000000-N 1267 FLEXIBLE DELINEATORS (YELLOW) 56
EA
0268  4945000000-N 1267 FLEXIBLE DELINEATORS (CRYSTAL 5
& RED) EA
0269  4950000000-N 1267 FLEXIBLE DELINEATORS (YELLOW & 5
RED) EA
0270  4955000000-N 1264 OBJECT MARKERS (END OF ROAD) 24
EA
0271  5255000000-N 1413 PORTABLE LIGHTING Lump Sum
LS
0272  5325600000-E 1510 6" WATER LINE 1,423
LF
0273  5325800000-E 1510 8" WATER LINE 1,125

LF
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0274  5326200000-E 1510 12" WATER LINE 2,520
LF
0275  5326600000-E 1510 16" WATER LINE 1,637
LF
0276  5327000000-E 1510 20" WATER LINE 420
LF
0277  5540000000-E 1515 6" VALVE 3
EA
0278  5546000000-E 1515 8"VALVE 3
EA
0279  5558000000-E 1515 12" VALVE 2
: EA
0280  5558600000-E 1515 16" VALVE 2
EA
0281  5571600000-E 1515 6" TAPPING VALVE 3
EA
0282  5589100000-E 1515 1" AIR RELEASE VALVE 3
EA
0283  5648000000-N 1515 RELOCATE WATER METER 3
EA
0284  5672000000-N 1515 RELOCATE FIRE HYDRANT 8
EA
0285  5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,165
LF
0286  5691600000-E 1520 16" SANITARY GRAVITY SEWER 511
LF
0287  5691700000-E 1520 18" SANITARY GRAVITY SEWER 724
LF
0288  5691900000-E 1520 24" SANITARY GRAVITY SEWER 1,554
LF
0289  5692000000-E 1520 30" SANITARY GRAVITY SEWER 367
LF
0290  5775000000-E 1525 4'DIA UTILITY MANHOLE 13
EA
0291  5776000000-E 1525 5'DIA UTILITY MANHOLE : "
EA
0292  5777000000-E 1525 6'DIA UTILITY MANHOLE 4
EA
0293  5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 40
LF
0294  5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 133

LF




Oct 09, 2014 10:12 am

North Carolina Department Of Transportation

Contract Item Sheets For C203484

Page : 18 of 32

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0295  5783000000-E 1525 UTILITY MANHOLE WALL, 6' DIA 16
LF
0296 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,423
LF
0297  5804000000-E 1530 ABANDON 12" UTILITY PIPE 100
LF
0298 5810000000-E 1530 ABANDON 16" UTILITY PIPE 900
LF
0299  5811000000-E 1530 ABANDON 18" UTILITY PIPE 1,003
LF
0300 5812000000-E 1530 ABANDON 20" UTILITY PIPE 415
LF
0301  5813000000-E 1530 ABANDON 24" UTILITY PIPE 1,333
LF
0302  5814000000-E 1530 ABANDON 30" UTILITY PIPE 20
LF
0303  5815000000-N 1530 REMOVE WATER METER 8
EA
0304 5815500000-N 1530 REMOVE FIRE HYDRANT 7
EA
0305 5816000000-N 1530 ABANDON UTILITY MANHOLE 7
EA
0306 5828000000-N 1530 REMOVE UTILITY MANHOLE 13
EA
0307  5835700000-E 1540 16" ENCASEMENT PIPE 810
LF
0308 5836000000-E 1540 24" ENCASEMENT PIPE 300
LF
0309 5836200000-E 1540 30" ENCASEMENT PIPE 810
LF
0310  5888000000-E SP GENERIC UTILITY ITEM 52
ANCHOR SEWER MAIN TO PROPOSED LF
CULVERT
0311  5890000000-N 1510 GENERIC UTILITY ITEM 1
REMOVE BLOWOFF ASSEMBLY EA
0312  6000000000-E 1605 TEMPORARY SILT FENCE 249,000
LF
0313  6006000000-E 1610 STONE FOR EROSION CONTROL, 5,375
CLASS A TON
0314  6009000000-E 1610 STONE FOR EROSION CONTROL, 83,520

CLASS B

TON




Oct 09, 2014 10:12 am

North Carolina Department Of Transportation

Contract Item Sheets For C203484

Page : 19 of 32

Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0315 6012000000-E 1610 SEDIMENT CONTROL STONE 51,665
TON
0316  6015000000-E 1615 TEMPORARY MULCHING 500
ACR
0317  6018000000-E 1620 SEED FOR TEMPORARY SEEDING 82,400
LB
0318  6021000000-E 1620 ~FERTILIZER FOR TEMPORARY SEED- 357
ING TON
0319  6024000000-E 1622 TEMPORARY SLOPE DRAINS 25,000
LF
0320  6029000000-E SP SAFETY FENCE 65,400
LF
0321  6030000000-E 1630 SILT EXCAVATION 168,600
cY
0322  6036000000-E 1631 MATTING FOR EROSION CONTROL 600,000
Sy
0323  6037000000-E SP COIR FIBER MAT 3,150
SY
0324  6038000000-E SP PERMANENT SOIL REINFORCEMENT 10,000
MAT sy
0325  6042000000-E 1632 1/4" HARDWARE CLOTH 16,350
LF
0326  6046000000-E 1636 TEMPORARY PIPE FOR STREAM 125
CROSSING LF
0327  6048000000-E SP FLOATING TURBIDITY CURTAIN 335
SY
0328  6069000000-E 1638 STILLING BASINS 2,000
CcY
0329  6070000000-N 1639 SPECIAL STILLING BASINS 20
EA
0330 6071012000-E SP COIR FIBER WATTLE 15,600
LF
0331  6071020000-E SP POLYACRYLAMIDE (PAM) 11,150
LB
0332 6071030000-E 1640 COIR FIBER BAFFLE 50,000
LF
0333  6071050000-E SP *** SKIMMER 131
- (11727 EA
0334 6071050000-E SP *** SKIMMER 12

2"

EA
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0335 6071050000-E SP **" SKIMMER 2
(2-1/2") EA
0336  6084000000-E 1660 SEEDING & MULCHING 600
ACR
0337  6087000000-E 1660 MOWING 300
ACR
0338  6090000000-E 1661 SEED FOR REPAIR SEEDING 7,200
LB
0339  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 28.75
TON
0340  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 14,350
LB
0341  6108000000-E 1665 FERTILIZER TOPDRESSING 430
TON
0342  6111000000-E SP IMPERVIOUS DIKE 1,500
" LF
0343  6114500000-N 1667 SPECIALIZED HAND MOWING 515
MHR
0344  6117000000-N SP RESPONSE FOR EROSION CONTROL 150
EA
0345  6120000000-E SP CULVERT DIVERSION CHANNEL 7,000
CY
0346  6123000000-E 1670 REFORESTATION 10
ACR
0347  6126000000-E SP STREAMBANK REFORESTATION 1
ACR
0348  7060000000-E 1705 SIGNAL CABLE 1,750
LF
0349  7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 13
SECTION) EA
0350  7252000000-E 1710 MESSENGER CABLE (1/4") 12,699
LF
0351  7264000000-E 1710 MESSENGER CABLE (3/8") 1,200
LF
0352  7276000000-E 1715 BORE & JACK (***xxssex) 270
(1,6 LF
0353  7279000000-E 1715 TRACER WIRE 33,5656
LF
0354  7300000000-E 1715 UNPAVED TRENCHING (********x+) 1,225
(1,29 (F
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0355  7301000000-E 1715 DIRECTIONAL DRILL (*****##*x+) 386
(1,2 LF
0356  7301000000-E 1715 DIRECTIONAL DRILL (*****x**x+) 10,001
(2,2 LF
0357  7312000000-N 1716 JUNCTION BOX (*****xskarikank) 11
(SPECIAL SIZED) EA
0358  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 27
EA
0359  7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 45
VY DUTY) EA
0360  7360000000-N 1720 WOOD POLE 88
EA
0361  7372000000-N 1721  GUY ASSEMBLY 40
EA
0362  7408000000-E 1722 1" RISER WITH WEATHERHEAD 2
EA
0363  7420000000-E 1722 2" RISER WITH WEATHERHEAD 9
EA
0364  7432000000-E 1722 2" RISER WITH HEAT SHRINK 6
TUBING EA
0365  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,350
LF
0366  7456000000-E 1726 LEAD-IN CABLE (******sxxss) 4,300
(14-2) LE
0367  7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 26,023
(144) LF
0368  7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 24,601
(72) LF
0369  7528000000-E 1730 DROP CABLE 1,639
LF
0370  7540000000-N 1731 SPLICE ENCLOSURE 7
EA
0371  7541000000-N 1731 MODIFY SPLICE ENCLOSURE 2
EA
0372  7552000000-N 1731 INTERCONNECT CENTER 5
EA
0373  7566000000-N 1733 DELINEATOR MARKER 49

EA
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0374  7575142000-N 1736 900MHZ RADIO 2
EA
0375  7575142200-N SP NEW ELECTRICAL SERVICE 7
’ EA
0376  7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 24,611
CABLE LF
0377  7613000000-N SP SOIL TEST 4
EA
0378  7614100000-E SP DRILLED PIER FOUNDATION 32
cY
0379  7636000000-N 1745 SIGN FOR SIGNALS 5
EA
0380  7684000000-N 1750 SIGNAL CABINET FOUNDATION 2
EA
0381  7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 2
2070L, BASE MOUNTED) EA
0382  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6
EA
0383  7901000000-N 1753 CABINET BASE EXTENDER 2
EA
0384  7980000000-N SP GENERIC SIGNAL ITEM 4
10KVA SINGLE PHASE TRANSFORMER EA
0385  7980000000-N SP GENERIC SIGNAL ITEM 27
5/8" X 10' GROUNDING ELECTRODE EA
0386  7980000000-N SP GENERIC SIGNAL ITEM 1
CARD CAGES EA
0387  7980000000-N SP GENERIC SIGNAL ITEM 5
CCTV CABINET EA
0388  7980000000-N SP GENERIC SIGNAL ITEM 5
CCTV CAMERA ASSEMBLY EA
0389  7980000000-N SP GENERIC SIGNAL ITEM 2
CCTV CAMERA LOWERING SYSTEM EA
0390  7980000000-N SP GENERIC SIGNAL ITEM 1
CCTV EXTENSION POLE EA
0391  7980000000-N SP GENERIC SIGNAL ITEM 2

CCTV METAL POLE (50"

EA
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0392  7980000000-N SP GENERIC SIGNAL ITEM 2
CCTV METAL POLE (70") EA
0393  7980000000-N SP GENERIC SIGNAL ITEM 1
COMMUNICATIONS RACK EA
0394  7980000000-N SP GENERIC SIGNAL ITEM 6
DIGITAL HARDWARE VIDEO DECODER EA
0395  7980000000-N SP GENERIC SIGNAL ITEM 6
DIGITAL HARDWARE VIDEO ENCODER EA
0396  7980000000-N SP GENERIC SIGNAL ITEM 2
DMS EA
0397  7980000000-N SP GENERIC SIGNAL ITEM 3
DMS ACCESS LADDER EA
0398  7980000000-N SP GENERIC SIGNAL ITEM 1
DMS OVERHEAD ASSEMBLY EA
0399  7980000000-N SP GENERIC SIGNAL ITEM 2
DMS PEDESTAL ASSEMBLY EA
0400  7980000000-N SP GENERIC SIGNAL ITEM 2
EQUIPMENT CABINET BASE EXTEND- EA
ER
0401  7980000000-N SP GENERIC SIGNAL ITEM 7
EQUIPMENT CABINET DISCONNECT EA
0402  7980000000-N SP GENERIC SIGNAL ITEM 2
EQUIPMENT CABINET FOUNDATION EA
0403  7980000000-N SP GENERIC SIGNAL ITEM 7
ETHERNET EDGE SWITCH EA
0404  7980000000-N SP GENERIC SIGNAL ITEM 1 '
FURNISH CCTV ASSEMBLY EA
0405  7980000000-N SP GENERIC SIGNAL ITEM 2
FURNISH DIGITAL HARDWARE VIDEO EA
DECODER
0406  7980000000-N SP GENERIC SIGNAL ITEM 2
FURNISH DIGITAL HARDWARE VIDEO EA
ENCODER
0407  7980000000-N SP GENERIC SIGNAL ITEM 1

FURNISH ETHERNET EDGE SWITCH

EA
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0408  7980000000-N SP GENERIC SIGNAL ITEM 1
HUB CABINET EA
0409  7980000000-N SP GENERIC SIGNAL ITEM 1
HUB SPLICE CENTER EA
0410  7980000000-N SP GENERIC SIGNAL ITEM 1
MANAGED ETHERNET CORE SWITCH EA
MODIFICATIONS
0411 7980000000-N SP GENERIC SIGNAL ITEM 1
MANAGED ETHERNET ROUTING EA
SWITCH
0412  7980000000-N SP GENERIC SIGNAL ITEM 1
MODIFY NETWORK MANAGEMENT EA
SOFTWARE
0413  7980000000-N SP GENERIC SIGNAL ITEM 1
PORTABLE CCTV EA
0414  7980000000-N SP GENERIC SIGNAL ITEM 1
PORTABLE CCTV LOWERING TOOL EA
0415  7980000000-N SP GENERIC SIGNAL ITEM 1
SOLAR POWER ASSEMBLY EA
0416  7980000000-N SP GENERIC SIGNAL ITEM 1
UPS EA
0417  7985000000-N SP GENERIC SIGNAL ITEM Lump Sum
DMS (REMOVE AND REINSTALL) LS
0418  7990000000-E SP GENERIC SIGNAL ITEM 3,178
3-WIRE FEEDER CONDUCTORS LF
0419  7990000000-E SP GENERIC SIGNAL ITEM 785
4-WIRE FEEDER CONDUCTORS LF
0420  7990000000-E SP GENERIC SIGNAL ITEM 2,655
UNDERGROUND CONDUIT (1, 2") LF
0421  7990000000-E SP GENERIC SIGNAL ITEM 23,460
UNDERGROUND CONDUIT (2, 2") LE
0422  7992000000-E SP GENERIC SIGNAL ITEM 16
OVERHEAD SIGN ASSEMBLY cY

FOOTINGS




Oct 09, 2014 10:12 am

North Carolina Department Of Transportation
Contract Item Sheets For C203484

Page : 25 of 32

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0423  8056000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum
AT STAT'ON **'********** LS
(23+11.00-Y1-)
0424  8126000000-N 414  CULVERT EXCAVATION, STA ****** Lump Sum
(23+11.00-Y1-) LS
0425  8126000000-N 414  CULVERT EXCAVATION, STA ****** Lump Sum
(559+74.00-L-) LS
0426  8126000000-N 414  CULVERT EXCAVATION, STA ****** Lump Sum
(616+45.00-L-) LS
0427  8126000000-N 414  CULVERT EXCAVATION, STA ****** Lump Sum
(667+15.00-L-) LS
0428  8126000000-N 414  CULVERT EXCAVATION, STA ****+* Lump Sum
(STA. 45+65.43 -Y4-) LS
0429  8133000000-E 414  FOUNDATION CONDITIONING MATER- 3,438
IAL, BOX CULVERT TON
0430 8196000000-E 420 CLASS A CONCRETE (CULVERT) 9,004
cY
0431  8245000000-E 425 REINFORCING STEEL (CULVERT) 820,225
LB
0432  8804000000-N SP GENERIC CULVERT ITEM Lump Sum
PLACEMENT OF NATURAL STREAM LS

BED MATERIAL
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0433  8801000000-E SP MSE RETAINING WALL NO **** 6,334
() SF
0434  8802014000-E SP SOLDIER PILE RETAINING WALLS 850
SF
0435  8839000000-E SP GENERIC RETAINING WALL ITEM 500
CONCRETE BARRIER RAIL WITH MOM LF
ENT SLAB
0436  8847000000-E SP GENERIC RETAINING WALL ITEM 7,900
ANCHORED SOLDIER PILE WALLS SF
0437  8847000000-E SP GENERIC RETAINING WALL ITEM 255,982

SOUND BARRIER WALL

SF
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0438  8084000000-N 410 FOUNDATION EXCAVATION FOR END Lump Sum
BENT ** AT STATION **#xsrsrx LS
(2,52+94.28-Y4RPBD-)

0439  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STAT'ON dkkkkkkkkhkkk LS
(1, 17+10.00-Y4RPA-)

0440  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*%k AT STATION Fkkkkkdkkdkkkk LS
(1,482+13.14 -L-)

0441  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STATION Fkkkkkhkkkkkk LS
(1, 516+31.30-L-)

0442  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STATION hkkkkrhkkkhk LS
(1, 584+36.24 -L-LT)

0443  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STATION Fkkkkkkkkhkdk LS
(1, 584+36.24-L-RT)

0444  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*%k AT STAT'ON KkkkhkhkkhkRk LS
(1,28+50.16-Y5-)

0445  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*%k AT STAT'ON dedekkdkkkkkkkk LS
(1,44+08.64-Y4RPBD-)

0446  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*%k AT STATION Khkkkhkkkkhkk LS
(1,46+87.16-Y4CD-)

0447  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STAT'ON dkkkkkkkkhdkk LS
(1,52+94.28-Y4RPBD-)

0448  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*% AT STATION Kk kkkkkkkk LS
(1,642+81.42-L-LT)

0449  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
Kk AT STAT!ON kkkkkhkhdkdkdkk LS
(1,642+81.42-L-RT)

0450  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STAT'ON Khkkkkkhkkkhkk LS

(2, 584+36.24 -L-LT)
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0451  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STATION Fkkkkkkkkkkk Ls
(2, 584+36.24-L-RT)
0452  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STAT'ON kkkhkkkkkkhk LS
(2, 628+65.50-L-LT)
0453  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
. *k AT STATION Kkkkkkkkhkhkk LS
(2, 628+65.50-L-RT)
0454  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STATION Khkkkkhkkhhdkk LS
(2,28+50.16-Y5-)
0455  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STATION dkkkkkkdkkkhk LS
(2,33+15.67-Y4CD-)
0456  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STAT'ON Fkkkdkkkhhkdkdk LS
(2,52+94.28-Y4RPBD-)
0457  8091000000-N 410  FOUNDATION EXCAVATION FOR BENT Lump Sum
hk AT STATION Fkkkkkkkkdkdhk LS
(3,28+50.16-Y5-)
0458  8091000000-N 410  FOUNDATION EXCAVATION FOR BENT Lump Sum
*k AT STAT'ON dhkkkkkhkdkkkkk LS
(4, 17+10.00-Y4RPA-)
0459  8096000000-E 450  PILE EXCAVATION IN SOIL 64
LF
0460 8097000000-E 450  PILE EXCAVATION NOT IN SOIL 78
LF
0461  8105500000-E 411 ****" DIA DRILLED PIERS IN 454.8
SOIL LF
(4'-6")
0462  8105500000-E 411 ****" DIA DRILLED PIERS IN 260
SOIL LF
(50"
0463  8105500000-E 411 ***" DIA DRILLED PIERS IN 74.6
SOIL LE
(56"
0464  8105560000-E 411 4'-0" DIA DRILLED PIERS IN 437

SOIL

LF




Oct 09,2014 10:12 am North Carolina Department Of Transportation Page : 29 of 32
Contract Item Sheets For C203484
Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0465 8105600000-E 411 **-*" DIA DRILLED PIERS NOT 132
IN SOIL LF
(46"
0466  8105600000-E 411 *** D|A DRILLED PIERS NOT 103
IN SOIL LF
(50"
0467  8105600000-E 411  *-*DIA DRILLED PIERS NOT 34
IN SOIL LE
(5-6")
0468  8105660000-E 411  4-0"DIA DRILLED PIERS NOT IN - 152
SOIL LF
0469  8111000000-E 411  PERMANENT STEEL CASING FOR 292.6
w=* N)]A DRILLED PIER LF
(@-6")
0470  8111000000-E 411 PERMANENT STEEL CASING FOR 204
=" N)]A DRILLED PIER LF
(5'-0")
0471  8111600000-E 411 PERMANENT STEEL CASING FOR 104
4'-0" DIA DRILLED PIER LF
0472  8112730000-N 450 PDATESTING 12
EA
0473 8113000000-N 411 SID INSPECTIONS , 6
EA
0474  8114000000-N 411 SPT TESTING 1
EA
0475  8115000000-N 411  CSLTESTING 7
EA
0476  8147000000-E 420 REINFORCED CONCRETE DECK SLAB 225,152
: SF
0477  8154000000-E 420 REINFORCED CONCRETE DECK SLAB 42,278
(SAND LIGHTWEIGHT CONC) SF
0478  8161000000-E 420 GROOVING BRIDGE FLOORS 285,922
SF
0479  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 5,746.3
cY
0480  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
dhkkkkhkkhkdkdkk LS

(17+10.00-Y4RPA-)
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0481  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
kkkkkkkhkkkkk LS
(23+59.12-Y5-)

0482  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
*hkkkkkkkhkk LS
(26+60.00-Y4RPBD-)

0483  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Thkkkkhhkkhkk LS
(28+50.16-Y5-)

0484  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum
A LS
(33+15.67-Y4CD-)

0485  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Fhkkkkkhhkhddk LS
(44+08.64-Y4RPBD-)

0486  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
I LS
(46+87.16-Y4CD-)

0487  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Kkkkkkkkk ko LS
(482+13.14-L-)

0488  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum
khkkkkhkkkkhk LS
(516+31.30-L-)

0489  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Fhkkkkkkkdhdh LS
(52+94.28-YARPBD-)

0490  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum
*hkkkkhkkkkkhkk LS
(556+85.00-L-LT)

0491  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
kkkkkkkkdkkk LS
(556+85.00-L-RT)

0492  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Khkkkkkkkkkkk LS
(584+36.24-L-LT)

0493  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum

FkkkKIKKIKKR
LS

(584+36.24-L-RT)
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0494  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
S LS
(628+65.50-L-LT)
0495  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Khkkkkkkkkkkk LS
(628+65.50-L-RT)
0496  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum
Fekkkk ko kkhkk LS
(642+81.42-L-LT)
0497  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum
Kkkkkkkkkhhk LS
(642+81.42-L-RT)
0498  8217000000-E 425 REINFORCING STEEL (BRIDGE) 1,162,502
LB
0499  8238000000-E 425  SPIRAL COLUMN REINFORCING 153,179
STEEL (BRIDGE) LB
0500  8265000000-E 430 54" PRESTRESSED CONCRETE GIR- 5,829.92
DERS LF
0501  8274000000-E 430 MODIFIED 63" PRESTRESSED CONC 8,411.03
GIRDERS LF
0502  8277000000-E 430 MODIFIED 72" PRESTRESSED CONC 11,704.64
GIRDERS LF
0503. 8280000000-E 440 APPROX........ LBS STRUCTURAL 445,000
STEEL LS
0504  8364000000-E 450 HP12X53 STEEL PILES 37,197
LF
0505  8384000000-E 450 HP14X73 STEEL PILES 4,380
LF
0506  8391000000-N 450 STEEL PILE POINTS 247
EA
0507  8392500000-E 450 PREDRILLING FOR PILES 242
LF
0508  8475000000-E 460 TWO BAR METAL RAIL 1,023.62
LF
0509  8503000000-E 460 CONCRETE BARRIER RAIL 8,793.23
LF
0510 8517000000-E 460  1-"X*****" CONCRETE PARA- 1,056
PET LE

(1 2" X 2"6")
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0511 8531000000-E 462 4" SLOPE PROTECTION 9,157
SY
0512  8608000000-E 876  RIP RAP CLASS Ii (2'-0" THICK) 20,827
TON
0513  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 23,135
SY
0514  8654000000-N SP DISC BEARINGS Lump Sum
LS
0515  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum
LS
0516  8692000000-N SP FOAM JOINT SEALS Lump Sum
LS
0517  8706000000-N SP EXPANSION JOINT SEALS Lump Sum
LS
0518  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum
SOUND BARRIER WALL (BRIDGE LS
MOUNTED)
0519 -8892000000-E SP GENERIC STRUCTURE ITEM 3,692.2
CONCRETE SIMULATED STONE SF
FORM LINER
0520  8892000000-E SP GENERIC STRUCTURE ITEM 18,581.1
CONCRETE STAINING SF
0521  8897000000-N SP GENERIC STRUCTURE ITEM 8
CONCRETE MEDALLION PANEL EA
0522  8111000000-E 411 PERMANENT STEEL CASING FOR 48.6
**=" DIA DRILLED PIER LF
(56"
TOTAL AMOUNT OF BID FOR ENTIRE PROJECT $0.00

1012/0c¢t09/Q14602863.89/D2429592040200/E519
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PROJ. REFERENCE NO. SHEET NO.

PHASING ABEA 3 lcm:j“"f; U-2579B | 1yp.3

Engineering
STEP 1
NOTES: -PROJECT IS DIVIDED INTO THE FOLLOWING AREAS. EACH AREA USING RSD 1101.02 (SHEET 1 OF 15), CONSTRUCT 4' SHOULDER WIDENING
CAN BE WORKED ON INDEPENDENTLY FROM THE OTHER TWO AREAS ON -Y3- UP TO THE EDGE AND ELEVATION THEN INSTALL PCB. BEHIND BARRIER INSTALL ALL ADVANCE WORK ZONE WARNING SIGNS ON BUS I-40/US 421, HASTINGS
UNLESS OTHERWISE NOTED. AND USING RSD 1101.02 (SHEET 1 OF 15), CONTINUE WIDENING AT THE HILL ROAD, GERRY DRIVE & DOE RUN DRIVE ACCORDING TO RSD 1101.01
-'RSD' REFERS TO NCDOT ROADWAY STANDARD DRAWINGS FOLLOWING LOCATIONS (SEE SHEET TMP-8): (SHEETS 1 & 3 OF 3).
-ALL PROPOSED ASPHALT ROADWAY CONSTRUCTION IS UP TO, BUT
NOT INCLUDING, THE FINAL LAYER OF SURFACE COURSE UNLESS -Y3- STA 18+25+ TO -Y3- STA 21+00+ LEFT, FULL WIDTH INSTALL ALTERNATE ROUTE SIGNS AND PORTABLE CHANGEABLE MESSAGE SIGNS FOR
OTHERWISE NOTED. -Y3- STA 21+00x TO -Y3- STA 24+30+ LEFT, MINIMUM 20' WIDTH BUS I-40/US 421 AS SHOWN ON SHEET TMP-2B (SEE LOCAL NOTE 1).
-Y3- STA 24+30+ TO -Y3- STA 26+25% LEFT, FULL WIDTH
ABEA 1 NOTES: - AREA 3, PHASE I, STEP 2 CAN BE PERFORMED SIMULTANEOUSLY WITH
INSTALL DETOUR SIGNS FOR -Y2- DETOUR AND COVER. INSTALL AND ACTIVATE AREA 3, PHASE I, STEP 3 & STEP 4.
-L- STA 478+00 TO -L- STA 511+00% CMS BOARDS 14 DAYS BEFORE CLOSING WALKERTOWN-GUTHRIE ROAD (-Y2-). - AREA 3, PHASE I, STEP 3 & STEP 4 CAN BE PERFORMED IN ANY ORDER.
-Y1- STA 10+00 TO -Y1- STA 54+00 . (SEE SHEET TMP-2E) (SEE LOCAL NOTE 8). - SEE LOCAL NOTES 1 & 2 FOR WORK PERFORMED IN AREA 3.
-Y1DET- STA 10+65 TO -Y1DET- STA 49+80
-Y1LPA- STA 10+00 TO -Y1LPA- STA 22+03
-Y1RPA- STA 10+00 TO -Y1RPA- STA 31+29 STEP 2A STEP 2
-Y1LPD- STA 10+00 TO -Y1LPD- STA 22+60
-Y1RPD- STA 10+00 TO -Y1RPD- STA 33+20 USING RSD 1101.02 (SHEET 1 OF 15), COMPLETE THE FOLLOWING ON -Y3- AWAY FROM TRAFFIC, BEGIN CONSTRUCTION OF THE FOLLOWING (SEE SHEET TMP-4
-Y7- STA 10+00 TO -Y7- STA 13+94 (SEE SHEETS TMP-8A): AND TMP-12 THRU TMP-14):
-Y9- STA 10+00 TO -Y9- STA 13+00
-DR1-  STA 10+00 TO -DR1-  STA 11+03 - REMOVE PCB FROM PHASE I, STEP 2 -L- STA 605+00% TO -L- STA 641+70%
- PLACE TEMPORARY PAVEMENT MARKINGS AND MARKERS AND SHIFT TRAFFIC TO -L- STA 643+85+ TO -L- STA 650+50%
-Y3TEMP- PATTERN -L- STA 653+75% TO -L- STA 692+33%
AREA 2 - INSTALL PCB ALONG -Y3TEMP- FROM STA 10+70% TO STA 16+50+ -YACD- STA 10+00+ TO -Y4CD- STA 45+75%
-Y4CD- STA 48+95t TO -Y4CD- STA 54+75%
-L-  STA 511+00% TO -L-  STA 605+00% BEHIND BARRIER AND USING RSD 1101.02 (SHEET 1 OF 15), COMPLETE THE FOLLOWING -Y4CD- STA 58+00x TO -Y4CD- STA 95+98x
-Y2- STA 10+00 TO -Y2- STA 29+75 (SEE SHEET TMP-8A): -YALPA- STA 12+44t TO -Y4LPA- STA 21+98%
-DR5- STA 10+00 TO -DR5- STA 23+00 -YARPA- STA 13+73t TO -Y4RPA- STA 36+24%
-Y2A- STA 16+00 TO -Y2A- STA 22+00 - RELOCATE PROPOSED WATERLINE -Y4LPB- STA 12+27+ TO -Y4LPB- STA 22+20%
-Y3- STA 18+25 TO -Y3- STA 26+25 - CONSTRUCT WIDENING UP TO EDGE AND ELEVATION OF EXISTING PAVEMENT AT THE -YARPB- STA 13+78t TO -Y4RPB- STA 28+66%
FOLLOWING LOCATIONS: -Y4RPC- STA 13+88t TO -Y4RPC- STA 15+75%
AREA 3 -Y3- STA 18+25% TO STA 21+70% RIGHT -Y4RPC- STA 18+30t TO -Y4RPC- STA 35+56%
-Y3- STA 23+75% TO STA 26+25% RIGHT -YALPD- STA 12+19t TO -Y4LPD- STA 22+66%
-L- STA 605+00+ TO -L- STA 692+33 -Y4ARPD- STA 13+97+ TO -Y4RPD- STA 23+10%
-YAEB-  STA 26+80 TO -Y4EB-  STA 148+00 BEHIND BARRIER, MAY BEGIN INSTALLATION OF TEMPORARY SHORING 2 ALONG -Y3- -Y4RPD- STA 26+05t TO -Y4RPD- STA 29+56%
-Y4WB-  STA 26+80 TO -Y4WB-  STA 148+00 (AFTER INSTALLATION OF PROPOSED WATERLINE). -Y4RPBD- STA 15+65% TO -Y4RPBD- STA 42+80%
-Y4LPA- STA 10+00 TO -Y4LPA- STA 24+20 . -Y4RPBD- STA 45+62% TO -Y4RPBD- STA 81+62+
-YALPB- STA 10+00 TO -Y4LPB- STA 24+68
-Y4LPD- STA 10+00 TO -Y4LPD- STA 24+75 NOTE: AREA 2, STEPS 3 & 4 MAY BE PERFORMED SIMULTANEOUSLY. AWAY FROM TRAFFIC, CONSTRUCT -Y5DET- FROM STA 10+33% TO STA 32+33%
-Y4RPA- STA 10+00 TO -Y4RPA- STA 36+24 AREA 2, STEPS 2A & 3 MAY BE PERFORMED SIMULTANEOUSLY. (SEE SHEETS TMP-16 & TMP-17).
-Y4RPB- STA 10+00 TO -Y4RPB- STA 32+80 - — - .

=
-Y4RPC- STA 10+00 TO -Y4RPC- STA 40+03 - —— — e -
-Y4RPD- STA 10+00 TO -Y4RPD- STA 29+56 COMPLETE THE WORK REQUIRED IN AREA 2, PHASE I, STEP 3 IN TWO HUNDRED

USING RSD 1101.03 (SHEET 1 OF 9) AND SHEET TMP-2G, CLOSE EXISTING GERRY

: DRIVE FROM -Y6- STA 17+00+ TO DOE RUN DRIVE. AWAY FROM TRAFFIC, BEGIN
-Y4RPBD- STA 10+00 TO -Y4RPBD- STA 81+62 FORTY (240) CONSECUTIVE CALENDAR DAYS (SEE INTERMEDIATE CONTRACT TIME | CONSTRUCTION OF PROPOSED -Y6- FROM STA 17+25: TO STA 38+30%
-Y5- STA 10+00 TO -Y5- STA 33+30 AND LIQUIDATED DAMAGES). g (SEE SHEETS TMP-11 & 12) (SEE LOCAL NOTE 4).
-Y6- STA 17+25 TO -Y6- STA 38+30
-Y8- STA 10+00 TO -Y8- STA 10+77 AWAY FROM TRAFFIC AND USING RSD 1101.02 (SHEET 4 OF 15), BEGIN RELOCATION
-Y5DET- STA 10+00 TO -YSDET- STA 32+33 STEP 3 OF ITS SYSTEM ALONG BUS I-40/US 421.
UNCOVER OFFSITE DETOUR SIGNS INSTALLED IN STEP 2 (SEE SHEET TMP-2E). : - E
USING RSD 1101.03 (SHEET 1 OF 9), CLOSE -Y2- FROM -Y2- STA 10+00% COMPLETE THE WORK REQUIRED IN AREA 3, PHASE I, STEP 3 IN EIGHT (8)
PHASE I TO -Y2- STA 29+75% (SEE SHEET TMP-4). CONSECUTIVE WEEKENDS FROM FRIDAY 8:00PM TO MONDAY 6:00AM EACH WEEKEND.
(SEE INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES).
ABEA 1 AWAY FROM TRAFFIC, PERFORM THE FOLLOWING:
STEP 1 CONSTRUCT -Y2- INCLUDING THE FINAL LAYER OF SURFACE COURSE FROM STEP 3
JY2- STA 10400 TO -Y2- STA 20+75%.
INSTALL ALL ADVANCE WORK ZONE WARNING SIGNS ON US 158, OLD BELEWS USING RSD 1101.02 (SHEET 4 OF 15), CLOSE WB BUS I-40/US421 INSIDE LANE AND
CREEK ROAD AND ESTHER LANE ACCORDING TO RSD 1101.01 (SHEET 3 OF 3). BEGIN CONSTRCTION OF -L- FROM -L- STA 515+00: TO STA 518+00% CONSTRUCT MEDIAN WIDENING (5') UP TO EDGE AND ELEVATION OF EXISTING TRAVEL
(SEE SHEETS TMP-4). LANE FROM -Y4- STA 24+50% TO -Y4- STA 145+50% (SEE SHEETS TMP-10 THRU
TMP-15) .
STEP 2 PLACE PERMANENT MARKINGS AND MARKERS PER FINAL SIGNING AND DELINEATION )

PLANS AND OPEN -Y2- TO TRAFFIC. REMOVE OFFSITE DETOUR, SIGNS AND DEVICES.
USING RSD 1101.02 (SHEET 1 OF 15) AND AWAY FROM TRAFFIC, BEGIN

CONSTRUCTION OF THE FOLLOWING PROPOSED (SEE SHEET TMP-4 THRU COMPLETE THE WORK REQUIRED IN AREA 3, PHASE I, STEP 4 IN EIGHT (8)

TMP-7) : STEP 4 CONSECUTIVE WEEKENDS FROM FRIDAY 8:00PM TO MONDAY 6:00AM EACH WEEKEND.
(SEE INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES).
-L- STA 478+00 TO -L- STA 481+00% USING RSD 1101.02 (SHEET 1 OF 15), COMPLETE THE FOLLOWING (SEE SHEET TMP-9):
-L- STA 486+00* TO -L- STA 511+00%
-Y1DET- STA 10465+ TO -Y1DET- STA 49+80% - RESET PCB FROM PHASE I, STEP 2A ALONG -Y3- FROM STA STA 19+75% TO STEP 4
-Y1LPA- STA 12431+ TO -Y1LPA- STA 19+50% STA 25+00= RIGHT.
-Y1RPA- STA 14+53+ TO -Y1RPA STA 28+60% - PLACE TEMPORARY PAVEMENT MARKINGS AND MARKERS AND SHIFT -Y3- TRAFFIC USING RSD 1101.02 (SHEET 4 OF 15), CLOSE EB BUS I-40/US421 INSIDE LANE AND
-Y1LPD- STA 12+31x TO -Y1LPD- STA 19+75% TO TEMPORARY PATTERN. CONSTRUCT MEDIAN WIDENING (5') UP TO EDGE AND ELEVATION OF EXISTING TRAVEL
-Y1RPD- STA 14453t TO -Y1RPD- STA 30+50% - INSTALL PCB FROM -Y3- STA 20+20* TO STA 25+50+ LEFT LANE FROM -Y4- STA 24+50% TO -Y4- STA 149+00+ (SEE SHEETS TMP-10 THRU
-Y9- STA 10+00+ TO -Y9- STA 13+00=% TMP-15).

i USING RSD 1101.02 (SHEET 1 OF 15), COMPLETE THE FOLLOWING (SEE SHEET TMP-9):
INSTALL DETOUR SIGNS FOR -Y7- DETOUR AND COVER (SEE SHEET TMP-2G).

- INSTALL PCB ON -Y2A- FROM STA 16+30+ TO STA 20+50% RIGHT
AREA 2 - PLACE TEMPORARY PAVEMENT MARKINGS AND MARKERS AND SHIFT -Y2A- TRAFFIC PHASE I1I
TO TEMPORARY PATTERN.
STEP 1 - INSTALL PCB FROM -Y2A- STA 16+50+ TO STA 20+35% LEFT AREA 1
INSTALL ALL ADVANCE WORK ZONE WARNING SIGNS ON PISGAH CHURCH ROAD, BEHIND BARRIER AND USING RSD 1101.02 (SHEET 1 OF 15), INSTALL TEMPORARY STEP 1
WEST MOUNTAIN ROAD AND WALKERTOWN-GUTHRIE ROAD ACCORDING TO SHORING (1) & (2)ALONG -Y2A- AND -Y3- (SEE SHEET TMP-9). BEHIND BARRIER,
RSD 1101.01 (SHEET 3 OF 3). BEGIN CONSTRUCTION OF THE FOLLOWING (SEE SHEET TMP-9): COMPLETE CONSTRUCTION OF -Y1DET- AND -Y9- FROM PHASE I, AND USING
RSD 1101.02 (SHEET 1 OF 15), PAVE TIES FROM -Y1DET- AND -Y9- TO EXISTING
-L- STRUCTURE PROPOSED BENTS (INCLUDING SINGLE-FACED BARRIERS), MSE WALL, US 158, PLACE TEMPORARY PAVEMENT MARKINGS AND MARKERS (SEE SHEETS TMP-18
STEP 2 SLOPE PROTECTION AND GUARDRAIL ALONG -Y2A- AND -Y3- THRU TMP-21) ON -Y1DET- AND -Y9- AND SHIFT TRAFFIC TO -Y1DET- AND -YO-
-Y2A- STA 17+30% TO -Y2A- STA 19+30+ REMAINING RIGHT SHOULDER (SEE SHEETS TMP-19 THRU TMP-21).
USING RSD 1101.02 (SHEET 1 OF 15) AND AWAY FROM TRAFFIC, BEGIN -Y3- STA 21+00% TO -Y3- STA 24+30+ REMAINING LEFT SHOULDER
CONSTRUCTION OF THE FOLLOWING (SEE SHEET TMP-4 AND TMP-8): UNCOVER OFFSITE ESTHER LANE DETOUR SIGNS INSTALLED IN STEP 2 PHASE I
BEHIND BARRIER, BEGIN CONSTRUCTION OF -L- STA 582+60+ TO STA 585+90% (SEE SHEET TMP-2H). USING RSD 1101.03 (SHEET 1 OF 15), CLOSE ESTHER LANE
-L- STA 511400 TO -L- STA 515+00% (STURCTURES) (SEE SHEET TMP-9) (SEE GENERAL NOTE 'C' AND LOCAL NOTE 3 =¥Ze) ACCESS TO US 158.
-L- STA 518400+ TO -L- STA 582+60% FOR GIRDER INSTALLATION OVER PISGAH CHURCH RD., WEST MOUNTAIN RD. AND PTROVED ket 7- Eyphe  DATE, TO//018
-L- STA 585+90* TO -L- STA 595+80 NORFOLK SOUTHERN RR)(SEE LOCAL NOTES 3 & 7)(SEE SHEET TMP-2F). i :
-L- STA 596+75+ TO -L- STA 605+00: PHASING
-DR5- STA 10+00% TO -DR5- STA 23+00% OPEN -DR5- AND CLOSE EXISTING ACCESS. AWAY FROM TRAFFIC, BEGIN
CONSTRUCTION OF -L- STA 595+80% TO -L- STA 596+75% (SEE SHEET TMP-9).
USING RSD 1101.02 (SHEET 1 OF 15), CONSTRUCT SHOULDER WIDENING _ _
ON -Y2A- UP TO THE EDGE AND ELEVATION OF EXISTING PAVEMENT AT THE soas  NONE e REVISIONS
FOLLOWING LOCATIONS (SEE SHEET TMP-8): oaTe JUL 2014 %S
-Y2A- STA 16+00% TO -Y2A- STA 17+30 RT & LT, FULL WIDTH pwe.o:__ YTM
-Y2A- STA 19+30% TO -Y2A- STA 22+00+ RT & LT, FULL WIDTH pesicn ev. ACP
-Y2A- STA 17+30+ TO -Y2A- STA 19+30+ RT, MINIMUM 8' WIDTH revieweo sv: MTR e
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PROJ. REFERENCE NO. SHEET NO.
&mn U-2579B | typ.s

Engineering

-Y3- STA 18+25%

-Y3-
STA 22+00.00 -Y2A-
STA 17 +50.00

| 20' MIN. . EXIST. LANE NS .RR
‘ ¥ ! EXIST. LANE 8’
4 * T | WIDTHS MIN.
|
e - |
I T e———
CONSTRUCT 4’ OF WIDENING W MOUNTAIN RD e —— S
THEN INSTALL PCB BEFORE
COMPLETING WIDENING PISGAH CHURCH RD

-Y3- STA 18+80%
BEGIN PCB
2' OFFSET

-Y2A-

-DR5- STA 10+00% SECTION C-C

— \

o R

ouw 0

+ C <é§:

00 )

™ 1
~ ~ -DR5- STA 23+00%

-Y3- STA 21+00+

-L- STA 596+75

-L- STA 595+80

i

-Y2A- STA 19+30%

-L- STA 585+90+%

-L- STA 582+60%

-Y3- STA 24+30+

AREA 2

e PHASE I, STEP 2
3 DETAIL

-Y3- STA 26+00%
END PCB
2' OFFSET

-Y3- STA 26+25%

i CA
.
OEs _
SCALE: NONE Sobie REVISIONS
DATE: JUL 2014 ¢ 3

DWG. BY: YTM

-Y2A- STA 22+00% :

DESIGN BY: ACP

REVIEWED BY: MTR
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SPACE WARNING SIGNS.
ACCORDING TO RSD 1101.11

SHEET 4 GF 4

TEMPORARY
SHORING NO. (2)
MAY BEGIN
INSTALLATION
AFTER WATERLINE
RELOCATION

WATERLINE
RELOCATION

-Y3- STA 23+75¢

585+00

2' OFFSET

-Y2A- STA 22+00% |

PROJ. REFERENCE NO. SHEET NO.
5121 Kingdom Way, —
Ic k‘f;};%:&“w U'257QB TMP'BA

Engineering

-Y3- STA 18+25%
TIE TO EXIST. MARKINGS g

~Y3TEMP- q;. -Y3- STA 22+00
17’

-Y3TEMP- STA 10+70%

EXIST. WLj TEMP. SHORING NO.

PROPOSED
WATERLINE MAY BE INSTALLED
W MOUNTAIN RD AT RELOCATION

SECTION C-C

-Y2A-
STA 17+50.00

EXIST. LANE 8’
WIDTHS MIN.

. b1

e ——=—— ]

PISGAH CHURCH RD

BEGIN PCB

R=600" RT

-Y3- STA 21+00%

-Y3- STA 21+70%

\»- O
-Y3- STA 24+30%

‘ =600"' RT
] ‘ A -Y3TEMP- PC STA 10+00.00 =

(5) TY3- POT STA 19+00.00

-Y3TEMP- STA 16+50%
END PCB
2' OFFSET

-Y3TEMP- PRC STA 11+01.11

R=600' LT -Y3TEMP- PC STA 15+49.68

¥3-_STA_206+50: -Y3TEMP- PRC STA 16+50.80

O,
@
@ -Y3TEMP- PT STA 12+02.23
@
®

MP- PT STA 17+51.91 =

S— ) =~
SPACE-WARNING STIGNS...

\ ACCORDING TO-RSD_1101.11
| {63___(:> SHEET 4 OF 4 Lo
L ;

-Y3TE|

MESSAGE MESSAGE
NO. 1 .

( : —— TRAFFIC MAX
SHIFT SPEED
AHEAD 40 MPH

[ CHANGEABLE MESSAGE ]
SIGN

Wi-4L

48" X 48"

48" X 48"

-DR5- STA 23+00%

-L- STA 595+80

(@]

o

-+

[ls] U
&) .
© AREA 2

R PHASE I, STEP 2A
DETAIL

SCALE: NONE

REVISIONS
DATE: JUL 2014
owe.s::  YTM
DeEsiGN BY: ACP
RevieweD Bv: MTR F‘;
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l PROJECT REFERENCE NO. I SHEET NO.

[ U—-2579B [ uc-11

UTILTY
10-2~14: PROPOSED CONSTRUCTION
MANHOLES REVISED PLANS ONLY
W,
L8R,
SEeressTnl Y
ST °%12
S50 SEAL 73v =
._?!,,.,,}.:_1,,;925507Q s
) RS
Pt ne¥3)2014

22.35 LF 16" SEWER PIPE|~
Dl PIPE THICKNESS CLASS SO
i

PROP. 4 DIA UTILNY MH — 1

DI PIPE THICKNESS CLASS 50
PROP. 4 DIA UTILITY MH — 1 |
ROP. 1.6 LF UTILTY MH WALL 5'
=9 _STA €

_ 0.469" THICK OPEN

CcuT -

— STA.656+51 SHEET 15

MATCHLlNEv -L

%-- [425.00 LF 16" SEWER PIPE
DI RESTRAINED JOINT PIPE

MATCHLINE SHEET 78

PROP. 4 DIA UTILTY MH — 1
. 1.5 LF UTILTY MH WALL 5'

NOTE :
FOR SL—5 PROFILE, SEE SHEET UC-23

157 V.C & 16” D.I. SEWER MAIN
RELOCATION - PROJECT 75326

CITY OF WINSTON-SALEM
PERMIT NUMBER
SEWER 2633
DATE ___ 6-6-14
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